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STATEMENT OF WORK FOR THE REBUILD
OF THE ASSAULT AMPHIBIOUS VEHICLE (AAV)
M36E3 EYEPIECE ASSEMBLY
NSN 1240-00-393-0446

1.0. SCOPE. This Statement of Work (SOW), along with TM 8F419B-35&P/B, establishes, sets
forth tasks and identifies the work efforts that shall be performed by the Contractor in the rebuild
of the Assault Amphibious Vehicle (AAV) M36E3 Eyepiece Assembly, hereafter referred to as
the Eyepiece Assembly. This document contains minimum requirements to restore the Eyepiece
Assembly to Condition Code “A”. Condition Code “A” is defined as “serviceable/issuable
without qualification, new, used, repaired or reconditioned materiel which is serviceable and
1ssuable to all customers without limitations or restrictions, including materiel with more than six
months shelf-life remaining”. National Stock Number 1240-00-393-0446 identifies the Eyepiece
Assembly.

1.1 Background. Rebuild is defined as “that maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through complete disassembly of the item; inspection of all
parts or components, repair or replacement of worn or unserviceable parts using original
manufacturing tolerances and/or specifications, and subsequent reassembly of the item”.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced and the contents of this SOW, the contents of this SOW shall be the superseding
requirement.

2.1 Military Standards

MIL-STD-2073-1D(1) DoD Standard Practice for Military Packaging

MIL-STD-129 DoD Standard Practice: Military Marking for
Shipment and Storage

2.2 Other Government Documents and Publications

DoD 4160.21-M Defense Materiel Disposition Manual

T™M 8F419B-35&P/B Maintenance Instruction and Repair Parts
Intermediate and Depot M36E3 Periscope,
Upgunned Weapons Station Assault Amphibious
Vehicle Model 7A1 Family of Vehicles and
RAM/RS

™ 2350-45 DMA Standard Procedures
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US Army Research and Eyepiece Assembly, M36E3
Development Command Drawing
11733402, CAGE 19200

DoD 4000.25-1-M Military Standard Requisitioning and Issue
Procedures (MILSTRIP)

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

ANSVISO/ASQC Q9001-2000 Quality Management Systems-Requirements

Industry Standards (For Guidance)

ANSI/ETA-649 National Consensus Standards for Configuration
Management

Copies of Military Standards and Specifications are available from the DoD Single Stock Point,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179
or on the Internet at http://www.dodssp.daps.mil. Copies of other Government documents and
publications requirements shall be obtained through the Contracting Officer: Contracts
Department (Code 891), P.O. Drawer 43019, 814 Radford Blvd., Marine Corps

Logistics Command, Albany, Georgia 31704-3019, commercial telephone number (229) 639-
6761 or DSN 567 6761. Copies of engineering drawing, if applicable, shall be obtained from
Supply Chain Management Center, Attn: Code 566-1A, 814 Radford Blvd., STE 20320, Albany,
Georgia 31704-20320, commercial telephone number (229) 639-6476 or DSN 567-6476.

3.0 REQUIREMENTS
3.1 General Tasks. In fulfilling the specified requirements the Contractor shall:

a. Provide materials, labor, facilities, and services necessary to troubleshoot, test,
diagnose, engineer, integrate, install, rebuild, and calibrate as required to make the Eyepiece
Assembly fully operational.

b. Conduct final-on-site testing, which may be witnessed by Marine Corps Systems
Command (MCSC) (PMM143), Albany, Georgia representative.

c. Be responsible for all structural, electrical, and mechanical requirements associated
with the rebuild of the Eyepiece Assembly specified in TM 8F419B-35&P/B, TM 2350-45, and
this SOW.
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d. Ensure all Eyepiece Assemblies meet the configuration of US Army Research and
Development Command Drawing 11733402, CAGE 19200.

e. Replace 100% mandatory parts identified in TM 8F419B-35&P/B. Economical
replacement parts may be reused if they meet the applicable inspection requirements in TM
2350-45. All parts shall be disposed of in accordance with DoD 4160.21-M.

3.2 Detailed Tasks. The following tasks describe the different phases for the rebuild of
the Eyepiece Assembly.

3.2.1 Phase I - Rebuild. The Contractor shall receive the Eyepiece Assembly for rebuild. The
Contractor shall then disassemble the Eyepiece Assembly into components and conduct the
rebuild process. The Contractor shall rebuild components in accordance with the requirements in
TM 8F419B-35&P/B and this SOW. The Contractor shall be responsible for supplying all
equipment, tools, test equipment, and materiel for the conduct of this effort. The Contractor
shall be responsible for the integration and assembly of all components. The configuration
identification for the Eyepiece Assembly is defined by the specifications annotated on the current
revision level of US Army Research and Development Command Drawing 11733402, CAGE
19200. Upon completion of the rebuild, the Eyepiece Assembly shall be in Condition Code “A”.

3.2.2 Phase 1II - Inspection, Testing, and Acceptance. Inspection, testing, and acceptance of the
Eyepiece Assembly shall be conducted in accordance with TM 8F419B-35&P/B and
ANSVISO/ASQC Q9001-2000. The Contractor shall correct all deficiencies discovered.

3.2.3 Phase III - Packaging, Handling, Storage, and Transportation (PHS&T)

a. The Contractor shall be responsible for preservation and packaging of the item (s)
rebuilt under the terms of this SOW. Items scheduled for long-term storage or shipment overseas
to destinations shall be in accordance with the Level “A” requirements of MIL-STD-2073-1D(1),
Appendix J, Table J.Ia., Specialized Preservation Code “DW”. Items scheduled for domestic
shipment for immediate use or short-term storage shall be to Level “B” requirements.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

c. The Marine Corps will provide the Contractor with the shipping address(es) for the
delivery of the repaired equipment. The Contractor shall be responsible for arranging for
shipment to the pre-designated site(s). The Marine Corps shall be responsible for transportation

costs associated with shipping the subject equipment to and from the Contractor.

3.3 Configuration Management

a. The Contractor shall apply configuration control procedures to established
configuration items. The Contractor shall not implement configuration changes to an item’s
documented performance or design characteristics without prior written authorization. If deemed
necessary to temporarily depart from the authorized configuration, the Contractor shall prepare
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and submit a Request For Deviation (RFD). MIL-HDBK-61 and ANSI/EIA-649 provide
guidance for preparing RFDs.

b. The creation and submission of RFDs shall be accomplished using MEARS CREATE
software which resides at a secure website, https://mears].redstone.army.mil. For the purpose of
gaining access to the web site, the Contractor shall request user-ID and password privileges from
the Requiring Office identified in Block 6 of the applicable Contract Data Requirements List.
The Contractor shall direct technical or functional questions concerning usage of MEARS
CREATE software to the Requiring Office for guidance. The Contractor shall notify the
Requiring Office by electronic mail when completed MEARS RFDs are ready for formal
submission.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). The
Management Control Activity (MCA) (Code 581-1B) will coordinate GFE/GFM requests and
maintain a central control system on all government owned assets in the Contractor’s possession.
The MCA will forward a GFE Accountability Agreement to the Contractor for signature on an
annual basis to establish a chain of custody and property responsibility for Marine Corps assets.
The Contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. This
can be done by mailing a copy of the DD1348 to Materiel and Distribution Management
Department, Distribution Management Branch, Management Control Activity (Code 581-1B),
814 Radford Blvd., STE 20320, Albany, Georgia 31704-0320 or faxing a copy to commercial
telephone number (229) 639-5498 or DSN 567-5498.

3.5 Contractor Furnished Materiel (CEM). The Contractor may requisition materiels as required
in the performance of this SOW through the DoD Supply System. DoD 4000.25-1-M
(MILSTRIP) Chapter 11 provides guidance to the Contractor’s on the requisitioning process.
The decision to utilize CFM procured from the DoD Supply System shall be based upon cost
effectiveness, availability of materiel and the required completion/delivery date.

3.6. Quality Assurance Provisions

3.6.1 The Contractor’s quality of work performed, materiel provided, and documents written
shall be subject to in-process review and inspection by the MCSC (PMM143), Albany, Georgia
representative during contract performance. Inspection may be accomplished at any work
location. The MCSC (PMM 143), Albany, Georgia representative shall be permitted to observe
the work/tasks accomplishment and/or to conduct inspections during normal working hours.
Acceptance Tests shall be held in-plant. The MCSC (PMM143), Albany, Georgia representative
requires, at a minimum, two weeks notification of acceptance test to allow for sufficient time for
MCSC (PMM143), Albany, Georgia representative to witness acceptance. Inspection by the
MCSC (PMM143), Albany, Georgia representative of all acceptance tests, materiels and
associated lists furnished hereunder does not relieve the Contractor from any responsibility
regarding defects or other failures to meet the SOW requirements which may be disclosed prior
to final acceptance.

3.6.2 The Contractor shall provide and maintain a Quality System that, as a minimum, adheres to
the requirements of ANSI/ISO/ASQC Q9001-2000. The Contractor’s work shall be subject to
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in-process reviews and inspections for compliance with these procedures and standards by
MCSC (PMM143), Albany, Georgia representative.

Noncompliance with these quality assurance procedures resulting in degraded quality of work
may result in a stop-work order requiring action by the Contractor to correct the work performed
and to enforce compliance with quality assurance procedures or face contract termination.
Notwithstanding such inspection, it shall be the Contractor’s responsibility to ensure that the
entire system meets the performance requirements of this SOW.

4.0 REPORTS. All deliverable reports shall be submitted in hard copy to Marine Corps Systems
Command, Attn: PMM143, 814 Radford Blvd., STE 20343, Albany, Georgia 31704-0343,
unless directed otherwise in a Contract Data Requirements List.

4.1 Monthly Production Status Report. A Monthly Production Status Report shall be submitted
summarizing the progress and status of the Eyepiece Assembly.
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